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MOBILIZATION / DEMOBILIZATION  
 

1. SCOPE 

 

This element of work shall consist of the mobilization of the CONTRACTOR'S forces and 

equipment necessary for performing the work required under the contract documents including 

the transportation of personnel, equipment, and operating supplies to the site; establishment of 

offices, buildings, and other necessary facilities at the site; and other preparatory work at the site.   

 

The work shall also include final cleanup of the work area and the demobilization of the 

CONTRACTOR’S forces and equipment. 

 

2. MOBILIZATION  
 

2.1.  General:  Mobilization shall be paid as a lump sum as shown on the Bid Schedule.   

 

2.2.  Payment:  Reimbursement for "Mobilization" shall be divided into two incremental 

payments per project approximately equal to 75% and 25% respectively, of the approximate 

percentage value of work to be done at each project or site based on the Summary of 

Quantities breakdown.  

 

The first payment shall be made only after sufficient personnel, materials, equipment, and 

facilities have been mobilized to each particular project/site to demonstrate the 

CONTRACTOR'S intent to undertake the bulk of the work AND all utility companies have 

been notified and the utilities marked in the field.    

 

The second payment shall be made after an amount of work equal to 10% of the total for 

remaining bid items as based on percentage value for each project/ and only after an acceptable 

schedule has been received for each site.  

 

Payment will not be made under this item for the purchase costs of materials having a residual 

value, the purchase costs of materials to be incorporated in the project, or the purchase costs of 

operating supplies.  

 

2.3.  Adjustments: This specification covers mobilization for work required by the contract at 

the time of award.  If additional mobilization costs are incurred during performance of the 

Contract as a result of changed or added items of work for which the CONTRACTOR is entitled 

to an adjustment in contract price, compensation for such costs shall be included in the price 

adjustment for the items of work changed or added. 

 

3. DEMOBILIZATION 

 

3.1.  General:  Perform all work and operations necessary to accomplish final clean up 

including the removal of personnel, equipment, supplies, and incidentals from the project site. 

 



Ver. 10-2015  Mobilization/Demobilization- 2 

3.2.  Final Cleanup:  The COMMONWEALTH will not consider the work complete and will 

not make final payment until all areas the CONTRACTOR occupied in connection with the 

reclamation work have been cleaned and vegetated or permanently stabilized.  This includes but 

not limited to removal of all rubbish, equipment, excess materials, temporary structures, weeds 

and all other items deemed unacceptable by the ENGINEER.  All rubbish and waste materials 

shall be removed from the construction area and disposed in a manner consistent with all 

applicable state and federal laws.  All property, both public and private, that was damaged in the 

prosecution of the work shall be restored in an acceptable manner, restore positive drainage 

where practical, and leave all space under structures unobstructed and in such condition that drift 

will not collect and induce scouring or clogging. 

 

3.3.  Payment:  When listed as a payment item, demobilization shall be paid as a lump sum as 

shown on the Bid Schedule.  Payment will be until the final cleanup and demobilization are 

completed to the satisfaction of the ENGINEER.  Demobilization will not be paid when the 

project is not completed within the allowed contract period. 
 
Failure to install and maintain sediment control throughout the project will result in the 

forfeiture of demobilization.  Failure to remove silt control fence (geotextile fabrics) shall 

result in forfeiture of demobilization.   
 


